
ABSTRACT OF OFFERS - CONSTRUCTION

1.  Solicitation No.  W912DW-05-B-0004

2.  Date Issued:   June 21, 2005

3.  Date Opened:  August 1,  2005

4.  Issuing Office:

Department of the Army
Corps of Engineers, Seattle District
P.O. Box 3755
Seattle, WA  98124-2255

5.  Project Title: 

     Unrestricted   

6.  Number of Amendments Issued:  4

1st Apparent low = CDM CONSTRUCTORS INC   $1,499,864.00

% Difference From GE:  -10%

2nd Apparent low = JANSEN, INC    $1,871,915.75

% Difference From GE:  +10.6%

 3rd Apparent low = TRAYLOR BROS., INC    $4,781,280.00

% Difference From GE:  +65%

SIGNATURE:     Bid Opening Officer: Paul Daneker

ORIGINAL SIGNED THIS DATE:  August 2, 2005

Green River Fish Habitat Rehabilitation, Howard Hanson Dam, Washington

I CERTIFY that I have opened, read, and recorded on this abstract all offers receivd in response to this solicitation.
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8.  GOVERNMENT ESTIMATE
(Check A, B or C and Complete D, E F)
A. Hired Labor
B. Reasonable Contract (w/out profit)  XX
C. Reasonable Contract (w/ profit)

7A. ITEM 7B.  DESCRIPTION OF OFFERED ITEM  7C.  EST 7D. UNIT 7E.  UNIT 7F.  AMOUNT
      NUMBER          QTY         PRICE  
BASE ITEMS

0001

All Work for Fish Habitat Mitigation and 
Restoration Downstream of Nagrom, Lester 
Road MP 2.0, Except for Items Separately 
Priced 1 Job $7,085

0002

Mobilization and Demobilization for Watershed 
Work Downstream of Nagrom, Lester Road MP 
2.0 1 Job  $257,970

0003

Site Access and Preparation Downstream of 
Nagrom, Lester Road MP 2.0, including 
materials, grading and clearing and site 
restoration (road removal) 1 Job  $27,530

0004

All Work to Implement the Stormwater Best 
Management Plans Downstream of Nagrom, 
Lester Road MP 2.0 1 Job  $3,222

0005
All Work for Pollution Control Downstream of 
Nagrom, Lester Road MP 2.0 1 Job  $30,324

0006

All Work for Water Quality Control 
Downstream of Nagrom, Lester Road MP 2.0, 
including water quality monitoring 1 Job  $4,645

0007

All Work to Place Large Woody Debris 
Downstream of Nagrom, Lester Road MP 2.0, 
including excavation and Specifically Anchored 
LWD, and Not Associated with Engineered Log 
Jam Types 105 EA $24,858

0008

All Work to Assemble and Place Type 1 Log 
Jams Downstream of Nagrom, Lester Road MP 
2.0, including associated pile driving 1 Job  $10,130

0009 NOT USED  

0010

All Work to Assemble and Place Type 3 Jams 
Downstream of Nagrom, Lester Road MP 2.0, 
including associated pile driving 1 Job  $49,120

0011

All Work to Assemble and Place Type 4 Jams 
Downstream of Nagrom, Lester Road MP 2.0, 
including associated pile driving 1 Job  $21,651

0012 NOT USED 

0013

All Work to Assemble and Place Type 6 Jams 
Downstream of Nagrom, Lester Road MP 2.0, 
including excavation 1 Job  $4,912

0014

All Work to Assemble and Place Type 7 Jams 
Downstream of Nagrom, Lester Road MP 2.0, 
including excavation 1 Job  $62,369

0015

All Work to Assemble and Place the Training 
Jam at Welcher’s Field East, including Side 
Channel Excavation 1 Job  $29,831
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0016

All Excavation, Loading, Hauling and Disposal 
Work to Build Beaded Ponds, North Fork Green 
River 3700 CY $8.3248 $30,802

0017
All Other Earth Excavation, including water 
quality control

0017AA First 3500 CY 3500 CY $4.5204 $15,821
0017AB All Over 3500 CY 1250 CY $4.5204 $5,651

0018
All Additional Access Road Rock Placement, 
4"– 6" Quarry Spalls

0018AA First 300 TON, including removal 300 TON $67.0840 $20,125
0018AB All Over 300 TON, including removal 400 TON $67.0840 $26,834

0019
All Additional Access Road Gravel Placement, 
5/8" Minus Crushed

0019AA First 1000 TON, including removal 1000 TON $67.0786 $67,079
0019AB All Over 1000 TON, including removal 500 TON $67.0786 $33,539

0020
Additional Pile Driving Required for Additional 
Stability Measures

0020AA First 40 Piles 40 EA $2,215.3714 $88,615
0020AB All over 40 Piles 30 EA $2,215.3714 $66,461

0021
Additional Boulder Placement Required for 
Additional Stability Measures

0021AA First 18 Boulders 18 EA $128.8157 $2,319
0021AB All over 18 Boulders 20 EA $128.8157 $2,576

0022
Log Jam Chain Placement Required for 
Additional Stability Measures

0022AA First 3,000 Linear Feet Chain 525 LF $16.6450 $8,739
0022AB All Chain over 3,000 LF 850 LF $16.6450 $14,148

0023
Log Jam Shackle Placement Required for 
Additional Stability Measures

0023AA First 75 Shackles 75 EA $5.8923 $442
0023AB All Shackles over 75 55 EA $5.8923 $324

0024
Loose Large Woody Debris Placement Required 
for Additional Stability Measures

0024AA First 225 Logs 225 EA $104.9575 $23,615
0024AB All logs over 225 175 EA $104.9575 $18,368

0025
Manila Rope Placement Required for Additional 
Stability Measures

0025AA First 12,000 Ft 12000 FT $3.8382 $46,058
0025AB All rope over 12,000 Feet 5100 FT $3.8382 $19,575

0026 All Work for Hydroseeding
0026AA First 50,000 SF 50000 SF $0.0547 $2,736
0026AB All Hydroseeding over 50,000 SF 23000 SF $0.0547 $1,259

0027 NOT USED 
0028 NOT USED 

0029
All Work to Transport Logs from the HHD 
Seawall to the North Fork Project Site 1 Job $1,045

0030 Pre-Drilling for Piles
0030AA First 375 Linear Feet 375 LF $33.5600 $12,585
0030AB All linear feet over 375 75 LF $33.5600 $2,517

TOTAL BASE ITEMS $1,044,879
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OPTIONAL ITEMS:

0031

All Work to Switch to “Industrial Fire Protection 
Level 4”, (IFPL-4) for 5 Consecutive Days

1 JOB $41,365

0032

All Work to Switch to “Industrial Fire Protection 
Level 4”, (IFPL-4) for 5 Additional Consecutive 
days 1 JOB $41,365

0033

All Work to Switch to “Industrial Fire Protection 
Level 4”, (IFPL-4) for 5 Additional Consecutive 
Days 1 JOB $41,365

0034

All Work to Switch to “Industrial Fire Protection 
Level 4”, (IFPL-4) for 5 Additional Consecutive 
Days 1 JOB $41,365

0035

All Work to Place Loose Small Woody Debris at 
Zone 1, including transport from the HHD 
Seawall 1 JOB $368

0036

All Work to Place Loose Large Woody Debris at 
Zone 1, including transport from the HHD 
Seawall 1 JOB $3,149

0037

All Work for Fish Habitat Mitigation and 
Restoration Upstream of Nagrom, Lester Road 
MP 2.0, Except for Items Separately Priced

1 JOB $4,166

0038

Mobilization and Demobilization for Watershed 
Work Upstream of Nagrom, Lester Road MP 2.0

1 JOB $215,083

0039

Site Access and Preparation Upstream of 
Nagrom, Lester Road MP 2.0, including 
materials, grading and clearing and site 
restoration (road removal) 1 JOB $75,481

0040

All Work to Implement the Stormwater Best 
Management Plans Upstream of Nagrom, Lester 
Road MP 2.0 1 JOB $1,897

0041
All Work for Pollution Control Upstream of 
Nagrom, Lester Road MP 2.0 1 JOB $13,516

0042

All Work for Water Quality Control Upstream 
of Nagrom, Lester Road MP 2.0, including water 
quality monitoring 1 JOB $3,871

0043

All Work to Place Large Woody Debris 
Upstream of Nagrom, Lester Road MP 2.0, 
including excavation and Specifically Anchored 
LWD, and Not Associated with Engineered Log 
Jam Types 65 EA $72.4615 $4,710

0044

All Work to Assemble and Place Type 1 Log 
Jams Upstream of Nagrom, Lester Road MP 2.0, 
including associated pile driving 1 JOB $6,753

0045

All Work to Assemble and Place Type 2 Log 
Jams Upstream of Nagrom, Lester Road MP 2.0, 
including associated pile driving 1 JOB $21,437
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0046

All Work to Assemble and Place Type 3 Jams 
Upstream of Nagrom, Lester Road MP 2.0, 
including associated pile driving 1 JOB $12,280

0047

All Work to Assemble and Place Type 4 Jams 
Upstream of Nagrom, Lester Road MP 2.0, 
including associated pile driving 1 JOB $32,477

0048

All Work to Assemble and Place Type 5 Jams 
Upstream of Nagrom, Lester Road MP 2.0, 
including excavation 1 JOB $8,110

0049

All Work to Assemble and Place Type 6 Jams 
Upstream of Nagrom, Lester Road MP 2.0, 
including excavation 1 JOB $9,823

0050

All Work to Assemble and Place Type 7 Jams 
Upstream of Nagrom, Lester Road MP 2.0, 
including excavation 1 JOB $50,120

TOTAL OPTIONAL ITEMS $628,701

TOTAL BASE AND OPTIONAL ITEMS $1,673,580
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9.  OFFERS
NO. 1 0024 -$                           
A.  CDM Constructors Inc 0024AA 225 240.00$      54,000.00$                 
     11811 NE 1st Street, Ste 201 0024AB 175 243.00$      42,525.00$                 
     Bellevue, WA  98005 0025  
     425-453-8383  Fax 425-646-9523 laaksogl@cdm.com 0025AA 12000 1.30$          15,600.00$                 
B.  Bid Security 0025AB 5100 1.50$          7,650.00$                   
     Type/Amt. /BUS Size 0026  
      20%      Bid Bond /  LB 0026AA 50,000 0.10$          5,000.00$                   
C.  Amendments  Acknowledged:    4 0026AB 23000 0.10$          2,300.00$                   
D. ITEM 7C. EST E. UNIT F. AMOUNT 0027  
      NO.     QTY      PRICE  0028  

BASE
ITEMS 0029 1 LS 8,170.00$                   
0001 1 LS 38,010.00$                0030 -$                           
0002 1 LS 40,200.00$                0030AA 375 34.00$        12,750.00$                 
0003 1 LS 65,530.00$                0030AB 75 34.00$        2,550.00$                   

                   SUB TOTAL 0024AA-0030AB 150,545.00$               
TOTAL BASE ITEMS 1,060,344.00$           
OPTIONAL ITEMS

0004 1 LS 30,690.00$                0031 1 LS 30,310.00$                 
0005 1 LS 19,860.00$                0032 1 LS 1,220.00$                   
0006 1 LS 16,750.00$                0033 1 LS 1,220.00$                   
0007 105 200.00$        21,000.00$                0034 1 LS 1,220.00$                   
0008 1 LS 68,660.00$                0035 1 LS 1,220.00$                   
0009 -$                          0036 1 LS 2,430.00$                  
0010 1 LS 48,340.00$                0037 1 LS 4,080.00$                   
0011 1 LS 81,040.00$                0038 1 LS 4,080.00$                   
0012 -$                           0039 1 LS 32,390.00$                 
0013 1 LS 42,400.00$                0040 1 LS 14,020.00$                 
0014 1 LS 69,770.00$                0041 1 LS 3,110.00$                   
0015 1 LS 91,890.00$                0042 1 LS 1,140.00$                   
0016 3700 6.20$            22,940.00$                0043 65 150.00$      9,750.00$                   

0017 0044 1 LS 42,520.00$                 
0017AA 3500 2.70$            9,450.00$                  0045 1 LS 47,050.00$                 
0017AB 1250 3.50$            4,375.00$                  0046 1 LS 20,240.00$                 

0018  0047 1 LS 79,690.00$                 
0018AA 300 56.00$          16,800.00$                0048 1 LS 25,070.00$                 
0018AB 400 42.50$          17,000.00$                0049 1 LS 26,690.00$                 

0019 -$                           0050 1 LS 92,070.00$                 
0019AA 1000 30.50$          30,500.00$                
0019AB 500 31.80$          15,900.00$                

0020 -$                           
0020AA 40 1,950.00$     78,000.00$                
0020AB 30 1,950.00$     58,500.00$                

0021 -$                           
0021AA 18 248.00$        4,464.00$                  
0021AB 20 242.00$        4,840.00$                  

0022 TOTAL OPTIONAL ITEMS 439,520.00$              
0022AA 525 7.00$            3,675.00$                  TOTAL BASE & OPTIONAL 1,499,864.00$           
0022AB 850 7.00$            5,950.00$                  TEST Standard Form 1419 (2001)

0023 -$                           COE SEATTLE DISTRICT (VERSION 3/01)
0023AA 75 23.00$          1,725.00$                  
0023AB 55 28.00$          1,540.00$                 

 SUB TOTAL  0001-0023AB 909,799.00$              
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9.  OFFERS
NO. 2 0024 -$                           
A. Jansen Inc 0024AA 225 315.00$      70,875.00$                 
     2181 Buchanan Loop Ste 1 0024AB 175 321.00$      56,175.00$                 
    Ferndale, WA  98248 0025 -$                           
360-384-4720  Fax 360-384-4820 jansen@jansen-inc.co 0025AA 12000 0.45$          5,400.00$                   
B.  Bid Security 0025AB 5100 0.45$          2,295.00$                   
     Type/Amt. /BUS Size 0026 -$                           
      20%      Bid Bond /SVOB 0026AA 50000 0.12$          6,000.00$                   
C.  Amendments  Acknowledge 4 0026AB 23000 0.12$          2,760.00$                   
D. ITEM 7C. EST E. UNIT F. AMOUNT 0027 -$                           
      NO.     QTY      PRICE  0028 -$                           

BASE
ITEMS 0029 1 28,250.00$                 
0001 1 LS 148,750.00$              0030 -$                           
0002 1 LS 130,840.00$              0030AA 375 38.65$        14,493.75$                 
0003 1 LS 63,575.00$                0030AB 75 36.00$        2,700.00$                   

  SUB TOTAL 0024AA-0030AB 188,948.75$               
TOTAL BASE ITEMS 1,315,265.75$           
OPTIONAL ITEMS

0004 1 LS 55,585.00$                0031 1 LS 8,700.00$                   
0005 1 LS 27,100.00$                0032 1 LS 8,700.00$                   
0006 1 LS 27,100.00$                0033 1 LS 8,700.00$                   
0007 105 693.00$        72,765.00$                0034 1 LS 8,700.00$                   
0008 1 LS 112,000.00$              0035 1 LS 15,250.00$                 
0009 -$                          0036 1 LS 15,250.00$                
0010 1 LS 68,000.00$                0037 1 LS 27,100.00$                 
0011 1 LS 22,000.00$                0038 1 LS 8,550.00$                   
0012 -$                           0039 1 LS 54,250.00$                 
0013 1 LS 9,850.00$                  0040 1 LS 19,000.00$                 
0014 1 LS 45,575.00$                0041 1 LS 14,500.00$                 
0015 1 LS 23,000.00$                0042 1 LS 14,500.00$                 
0016 3700 19.00$          70,300.00$                0043 65 565.00$      36,725.00$                 

0017 0044 1 LS 80,000.00$                 
0017AA 3500 4.20$            14,700.00$                0045 1 LS 65,800.00$                 
0017AB 1250 4.60$            5,750.00$                  0046 1 LS 16,000.00$                 

0018 -$                           0047 1 LS 93,000.00$                 
0018AA 300 20.75$          6,225.00$                  0048 1 LS 4,275.00$                   
0018AB 400 20.75$          8,300.00$                  0049 1 LS 17,700.00$                 

0019 -$                           0050 1 LS 39,950.00$                 
0019AA 1000 20.00$          20,000.00$                
0019AB 500 15.25$          7,625.00$                  

0020 -$                           
0020AA 40 2,275.00$     91,000.00$                
0020AB 30 2,250.00$     67,500.00$                

0021 -$                           
0021AA 18 356.50$        6,417.00$                  
0021AB 20 356.50$        7,130.00$                  

0022 TOTAL OPTIONAL ITEMS 556,650.00$              
0022AA 525 13.60$          7,140.00$                  TOTAL BASE & OPTIONAL 1,871,915.75$           
0022AB 850 7.00$            5,950.00$                  TEST Standard Form 1419 (2001)

0023 -$                           COE SEATTLE DISTRICT (VERSION 3/01)
0023AA 75 19.00$          1,425.00$                  
0023AB 55 13.00$          715.00$                    

 SUB TOTAL  0001-0023AB 1,126,317.00$           
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9.  OFFERS
NO. 3 0024 -$                           
A.  Traylor Bros., Inc 0024AA 225 425.00$      95,625.00$                 
    PO Box 5165, 835 N Congress Ave 0024AB 175 425.00$      74,375.00$                 
     Evansville, IN  47716-5165 0025 -$                           
812-477-1542  Fax 812-474-3223 cmeagher@traylor.com 0025AA 12000 5.25$          63,000.00$                 
B.  Bid Security 0025AB 5100 5.25$          26,775.00$                 
     Type/Amt. /BUS Size  0026 -$                           
      20%      Bid Bond /  LB 0026AA 50000 0.07$          3,500.00$                   
C.  Amendments  Acknowledged:   4 0026AB 23000 0.07$          1,610.00$                   
D. ITEM 7C. EST E. UNIT F. AMOUNT 0027 -$                           
      NO.     QTY      PRICE  0028 -$                           

BASE
ITEMS 0029 1 LS 5,000.00$                   
0001 1 LS 894,000.00$              0030 -$                           
0002 1 LS 200,000.00$              0030AA 375 40.00$        15,000.00$                 
0003 1 LS 550,000.00$              0030AB 75 40.00$        3,000.00$                   

  SUB TOTAL 0024AA-0030AB 287,885.00$               
TOTAL BASE ITEMS 3,850,905.00$           
OPTIONAL ITEMS

0004 1 LS 465,000.00$              0031 1 LS 18,500.00$                 
0005 1 LS 100,000.00$              0032 1 LS 18,500.00$                 
0006 1 LS 100,000.00$              0033 1 LS 18,500.00$                 
0007 105 700.00$        73,500.00$                0034 1 LS 18,500.00$                 
0008 1 LS 215,000.00$              0035 1 LS 6,750.00$                   
0009 -$                          0036 1 LS 6,000.00$                  
0010 1 LS 55,000.00$                0037 1 LS 70,000.00$                 
0011 1 LS 180,000.00$              0038 1 LS 8,000.00$                   
0012 -$                           0039 1 LS 165,000.00$               
0013 1 LS 23,000.00$                0040 1 LS 120,000.00$               
0014 1 LS 170,000.00$              0041 1 LS 10,000.00$                 
0015 1 LS 175,000.00$              0042 1 LS 10,000.00$                 
0016 3700 19.00$          70,300.00$                0043 65 425.00$      27,625.00$                 

0017 0044 1 LS 62,000.00$                 
0017AA 3500 11.50$          40,250.00$                0045 1 LS 67,000.00$                 
0017AB 1250 11.50$          14,375.00$                0046 1 LS 24,000.00$                 

0018 -$                           0047 1 LS 119,000.00$               
0018AA 300 53.50$          16,050.00$                0048 1 LS 11,000.00$                 
0018AB 400 53.50$          21,400.00$                0049 1 LS 20,000.00$                 

0019 -$                           0050 1 LS 130,000.00$               
0019AA 1000 57.50$          57,500.00$                
0019AB 500 57.50$          28,750.00$                

0020 -$                           
0020AA 40 1,075.00$     43,000.00$                
0020AB 30 1,075.00$     32,250.00$                

0021 -$                           
0021AA 18 310.00$        5,580.00$                  
0021AB 20 310.00$        6,200.00$                  

0022 TOTAL OPTIONAL ITEMS 930,375.00$              
0022AA 525 15.00$          7,875.00$                  TOTAL BASE & OPTIONAL 4,781,280.00$           
0022AB 850 15.00$          12,750.00$                TEST Standard Form 1419 (2001)

0023 -$                           COE SEATTLE DISTRICT (VERSION 3/01)
0023AA 75 48.00$          3,600.00$                  
0023AB 55 48.00$          2,640.00$                 

 SUB TOTAL  0001-0023AB 3,563,020.00$           
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